

**Bid Summary  
 College Avenue Steam Tunnel Lid Repair  
 Pullman, WA**

Facilities Services Project Manager: Jeff Lannigan  
 Facilities Services Construction Manager: Michael LaVielle

There has been 1 Addendum for this Project.

	A/E Estimate	Alternate No. 1	Alternate No. 2	Bid Bond	Addendum
Bidder	\$750,000.00			Y/N	Y/N
Clearwater Construction, Spokane WA	677,600.00	33,200.00	66,400.00	Y	Y
Quality Contractors, LLC. Deary, ID	943,000.00	230,000.00	384,000.00	Y	Y

Alternate No. 1 – Replace approximately 21 linear feet of tunnel lid near Fulmer Hall.  
 Alternate No. 2 – Replace approximately 40 linear feet of tunnel lid near Veterans Way.

Bids Opened By: Michael LaVielle  
 Recorded By: Heather Munro

Bids Opened By: Joe Kline  
 Recorded By: Heather Munro