

Bid Opening
January 24, 2017,
3:05 PM

Bid Summary
Soccer Field Upgrade Phase II
Pullman, WA

Facilities Services, Capital
Washington State University
Pullman, WA 99164-1150

Facilities Services Project Manager: Jason Baerlocher
Facilities Services Construction Manager: Jason Harper

There has been 1 Addenda for this Project.

Bidder	Base Bid		Alternate 1		Alternate 2		Alternate 3		Calculated Unit Price No.1	Calculated Unit Price No.2	Base Bid + Unit Prices	Bid Bond Y/N	Addenda Y/N
	Original	Adjusted Gift	Original	Adjusted Gift	Original	Adjusted Gift	Original	Adjusted Gift					
NNAC Coeur d'Alene, ID	2,283,000.00	2,283,000.00	212,800.00	212,800.00	55,000.00	55,000.00	33,000.00	33,000.00	13,800.00	5,631.00	2,302,431.00	Y	Y
Quality Contractors Deary, ID	2,394,494.00	2,394,494.00	239,000.00	239,000.00	60,000.00	60,000.00	65,760.00	65,760.00	3,800.00	4,512.00	2,402,806.00	Y	Y
Brown Contracting & Development, Inc. Spokane, WA	2,620,000.00	2,620,000.00	244,000.00	244,000.00	35,000.00	35,000.00	43,000.00	43,000.00	3,050.00	5,040.00	2,628,090.00	Y	Y
Associated Construction Inc Spokane, WA	2,701,000.00	2,701,000.00	216,000.00	216,000.00	57,000.00	57,000.00	33,000.00	33,000.00	3,000.00	5,700.00	2,709,700.00	Y	Y

Alternate No. 1 – Supply and Install Broadcast Cabling and Equipment per plans and specifications.

Alternate No. 2 – Supply and Install Press Feeds per plans and specifications.

Alternate No. 3 – Supply and Install Cable TV System per plans and specifications.

Unit Price No.1: Over excavation cost per bank cubic yard.

Unit Price No.2: Helical Pile Installation based on an estimated pile length of 40-Feet for piles to extend to bedrock with a minimum allowable axial capacity of 75Kips.

Bids Opened By: Joe Kline
Recorded By: Heather Munro